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OFFICE OF THE NOTIFIED AREA COUNCIL, DASPALLA 
INVITATION FOR BIDS (IFB) 

E-mail- nacdaspalla@gmail.com 
Tender Call Notice No:2427 Date:13.12.2021 
Bid Identification No. NAC-Daspalla/04/2021-22 

Executive Officer, NAC, Daspalla invites percentage rate tenders through e-procurement 
as per enclosed Annexure. The bid should be submitted online in the website www.tenderorissa.gov.in 
by eligible class of contractors of government of Odisha or of equivalent class of other state 
Government / Railways / CPWD / MES. The bidder should have the necessary portal enrolment (with 
his own Digital Signature Certificate). The registered bidders of outside Odisha can also participate in 
this process, after necessary portal enrolment, but shall have to subsequently undergo registration with 
the appropriate authority of the State Government before award of the work. 

1. Class of Contractor D &C Class 

2. Cost of Tender: As specified in the Annexure only to be transferred through 
online as mentioned in the DTCN. 

3. EMD Required: No EMD is required as per 0.M. No.8943 dtd.18.03.2021 of 

Finance Department, Govt. of Odisha But the bidder must 

upload
" 

Bid Security Declaration" in lieu of furnishing EMD 

at the time of submission of Bid in the 'Form' attached with 
DTCN. 

4 Time for Completion: As specified in the Annexure. 

5. Mode of Submission of Tender: Tender should be submitted online in 

www.tenderorissa.gov.in 
6. Period of availability of tenders on- The details are as follows. 

Line/Date of time of bidding on 

Line/last date of seeking clarifica- 

tion/Date of opening of Tender 
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Availability of Tender Date & Time of 
Procurement 

Bid Identification No. online for bidding opening of tender 
Officer 

From To 

15.12.2021 22.12.2021 
Executive officer, 23.12.2021 at 

NAC-Daspalla/04/2021-22 at at 

NAC, Daspalla 11:00AM 
11:00AM 05:00PMM 

7. Bid documents consisting of drawing, plans, specifications, the schedule of quantities and 

the set of terms & conditions of contract and other necessary Documents can be seen in the 

websitewww.tendersorissa.gov.in. 
8. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or 

Class-III. 
9. Bids shall be received only "on line" on or before 5.00 PM of 22.12.2021. 

10. The Bids received on "on line" shall be opened at 11.00 A on Dt .23 12.2021 in 

the office of the Executive Officer, Daspalla in the presence of bidders who wish to 

attend. Bidders who participated in the bid can witness the opening of bids after 

logging on to the site through their DSC. If the office happens to be closed on the 

date of opening of Bids as specified, the bids will be opened on the next working 

day. 
11. Detailed information as contained in the DTCN shall have to be strictly adhered to while 

submitting the tender. 

12. Engineer contractor desirous to avail the facility of exemption of EMD is required to 

submit an affidavit in original to this effect that he has not yet availed the facility for 

more than two works during the current financial year. The name of work for which the 

tender is being submitted must be mentioned in the affidavit. 

13. Any tendered desirous to avail any facility as per certain circular/orders of Govt. have to 

apply for the same in writing along with tender paper, claim at the time of opening of 

tenders or latter will not been entertained. 

14. The rate is exclusive of GST & the GST as applicable will be paid extra. 

15. The authority reserves right to cancel any or all bids without assigning any reason thereof. 

16. The tenderer must have to accompany copies of his/her valid License, PAN, GST and 

Affidavit etc. relevant documents during online submission of bid. 

in 17. Any Corrigendum /Addendum will be displayed in the website 

www.tendersorissa.gov.in. 
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18. Additional PerformanceSecurity 
The successful bidder who has quoted less bid price / rate than the estimated cost 
put to tender shall have to furnish additional performance security (APS) as per 
Works Department 0.M. No. 4559 dtd. 05.04.2021 in the shape of Fixed Deposit 
Receipt/ Term Deposit Receipt duly pledged in favour of Executive Officer, NAC, 
Daspalla as per the rate mentioned in the table below within 7 days from date of 

intimation otherwise the bid shall be cancelled & security deposit shall be forfeited. 
Further, proceeding for blacklisting shall be initiated against the bidder. 

Range of difference between the 
estimated cost put to tender and 

bid document 

Additional Performance SI 
Security to be deposited by the 

Successful bidder 
No. 

Below 5% No additional performance security 

50% of (Difference between estimated 
cost put to tender and bid amount) 

ii From 5 % above and below 10 % 

150% of (Difference between 
estimated cost put to tender and bid 

amount) 

iii From 10% and above 

19 The period of validity of the tender can also extend if agreed by the tenderer 
and Executive Officer, NAC, Daspalla. 

20. The contractors shall supply samples of all materials free of cost before procurement for the works for testing, Cubic test and as and when required by the ElC at his own 
Cost and acceptance as may be required by the office. 

21. Any defects shrinkage or other faults which may notice within six months from the 
completion of work arising out effective or improper materials or workmanship are 
upon the direction of Engineer in charge to be amended and made good by the 

contractor at his own cost unless the Engineer for reasons to be recorded in writing shall 
decide that they ought to be paid for and in case of default the cost of making good the 
work shall be recovered from the contractor at his own cost. 

22. That the purpose of jurisdiction in the event of dispute if any, the contract shall be 

deemed to have been entered into with in the state of Orissa and it is agreed that neither 
the party to the contract shall be competent to bring a suit covered in regard to the 
matter by this contractor at any place outside the State of Orissa. 

23. The contractor shall take all necessary precaution for the safety of the workers and 

preserving their health working in such jobs are required special protection and 

preparations. He is to abide by the fair wage clause strictly as per Government 
notification prevailed during the course of section. 

24. The contractor, his agents, representatives, workers etc. shall strictly observe the orders 

pertaining to fire pre cautions prevailing within the restricted area. 

25. No claim will be entertained due to any delay involved in the land acquisition requires 
for the execution of the work. However, extension of time may be given on 

recommendation of Engineer in charge of the work. 
26. Security Deposit @ 5%, IT @ 1% and labour cess 1% and royalty as Per material 



statement shall be deducted from each work bill on the gross value. 
27. The rate is exclusive of GST and the GST will be paid extra as applicable. 

28.Other detailed can be seen in the bidding documents. 
29. The authority reserves the right to reject any or all tenders without assigning any 

Reason thereof. 

30. The Test reports of materials, time to time quality test of concrete work and masonry 
works test will be done by the Contractor as per the direction of Engineer-in-charge at 

his own cost. 
31. The OPWD rules and guidelines will be followed during execution of work. 
32. The bidder will use only cements of ACC or Konark or Ultratech Brand as we have taken 

up the average rate of above cement brands in the Estimate .The earnest money deposit 
of the tenderers, who are not awarded with the work, will be refunded on receipt of 

written request. 
33. Tender containing quoted rate on units different from those prescribed in the tender 

schedules will be liable for rejection. No tender will be permitted to furnish tender in 

their own manuscript form. 
34. In this case of percentage rate tenders, only percentage at par/excess/less of the grand 

total estimate value put to tender for the whole composite work shall be written by the 

tenderer legibly both in words and figures at the last page of the Bill of Quantity. 
a. The contractor will write percentage excess or less up to one decimal point 
only. If he/she writes the percentage excess or less up to two or more decimal 
point, the first decimal point shall only be considered without rounding off. 
b. Prices quoted by the bidder shall be firm. No price escalation shall be admissible. 

35. Details of drawing and specification as are not supplied with the tender documents for 

the work may be seen in the office of the Daspalla NAC on working days during office 

hours. 
36. The Bidder will provide his E-Mail ID and Mobile No. for smooth communication positively

Failing which, they will not be intimated in writing letter in all future and they have no right 

to ask any question to us in all future. 

37.SPECIAL CONDITIONS (PART OF THECONTRACT) 

All materials before they are being used in the items of works as per this Schedule 

of quantities and also the finished items of work where tests are applicable shall 

have to be tested through the Engineer-in-charge of the respective wing at 

() 

appropriate Laboratories according to the relevant 1.S. specifications of the 

materials and the said items of works and the cost of all such tests shall have to 

be borne by the Contractor and the rates of the items of works should be 

inclusive of cost of such tests. 

The tests have to be planned & carried out such that the progress of work is not 

hampered 
The tests are mandatory as per the prescribed frequencies and I.S. specifications. 

However, these are not cxhaustive and the Engineer-in-charge has the right to 

prescribe other required test if any as will be considered from time to time. 

(11) 

(11) 

38. In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the Executive Officer, Daspalla NAC will have the right to 



investigate and if the contractor is found to be in default, he may recover such amount due from 
the contractor and pay such amount to the labour dircctly under intimation to the local labour 
oficc of the Govi. The contractor shal not employ child labour. The decision of the Executive 
Officer, Daspalla NAC is final and binding on the contractor 

39. The contractor should arrange the materials like Stccl, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedulc. No 

extension of time will be granted on the application of the contractor duc to delay in procurement 

of materials. 

40. The bidder will be responsible for the loss or damage of any departmental materials during transit 

and in the exccution of thc work due to reasons what-so-cver and the cost of such materials will be 

recovered from the bills at stock issue rates or market rates whichever is higher. 

41. The contractor is required to pay royalty to Govt. as fixed from time of timc and produce such 

documents in support of their payment to the concerned Executive Officer, Daspalla NAC with their 
bills, falling which the amount towards royalties of different materials as utilised by them in the 

work will be rocovered from their bills and deposited in the revenuc of concerncd department. 

42. From the commencement of the works to thc complction of the same, they arc to bc under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages and 

Tepairs occasioned or rendered necessary to the same by fire or othcr causes and thcy hold the 

Govt. of Odisha harmless for any claims for injuries to person or structural damage to property 

happening from any neglect, defaul, want of proper care or misconduct on the part of the 

contractor or any one in his employment during the execution of the work. Also no claim shall be 

cntertained for loss due to earthquake, flood, cyclonc, epidemic, riot or any other calamity whether 

natural or incidental damages so causcd will have to be made good by the contractor at his own 

cost. 

43. Gradation of ingredients : The course and disaggregate shall meet the grade requirement as per 

the latest provision of relevant. I.S. Code / I.R.C. code/ Mo RT &Specifications. 

44. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue 

an order book to the contractor to be kept at the site of the work wit 

Orders regarding the work whenever necessary are to be entered in this book by the NAC Daspalla 

Officer-in-Charge with their dated signature sand duly noted by the contractor or his authorized 

agents with their dated signature. Orders entercd in this book and noted by the contractor's agent 

shall be considered to have been duly given to the contractor for following the instructions of the 

Department. The order Book shall be the property of the NAC Daspalla and shall not be removed 

from the site of work without written permission of the Executive Officer, Daspalla NAC and to be 

submitted to the Engineer-in charge every month. 

pages serially numbered. 

45. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 

portjon of the approved document during download of the bid document, the decision of the ofticer 

inviting the bid will be binding on the bidder. 

46. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, 

P.O.L. and Royalties. Arrangement of borrow areas i.e. Iand, Approach Road to the building 
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site etc. are the responsibility of the contractor. 

47. The contractor shall make requisition of claim book trom the date of commencement of the work from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work is 
liable to be summarily rejected. The claim book is thc property of the P. W.D. and shall be 
surrendered by the contractor to the Engineer-in-charge after completion of the work or before 
recession of the contract by the Department whichever is earlier for record. 

Executva officer, 
NAC, Daspalla 

Memo No.2428 Date.13.12.2021 
Copy forwarded to the Head, State Portal Group, 1.T. Centre, Department of Information Technology, 

Secretariat, Orissa, and Bhubaneswar for information and necessary action. 

ExecutieQfficer, 
NAC, Daspalla 

Memo No.2429 Date. 13.12.2021 

Copy submitted to the Director of Municipal Administration & Ex-Officio Additional Secretary to 

Government, Housing & Urban Development Department, Odisha, Bhubaneswar for favour of kind information 

and necessary action. 
I2 

Executive Officer, 
NAC, Daspalla 

Memo No.2430 Date. 13.12.2021 

Copy submitted to the Additional Chief Engineer PH Circle, Bhubaneswar for information and necessary action. 

Executive Oficer, 
NAC, Daspalla 
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Memo No.2431 Date. 13.12.2021 
Copy Submitted to the District Magistrate & Collector, Nayagarah/ Additional District Magistrate, Nayagarh /Project Director DUDA, Nayagarah/ Tahasildar, Daspalla Block Development Officer, Daspalla for information with a request to 

exhibit the same in their office notice board for wide publication. 

Execufive Officer 
NAC, Daspalla 

Memo No.2432 Date. 13.12.2021 
Copy Submitted to the Sub-Collector, Nayagarh-cum-Administrator, NAC, Daspalla for favour of kind information 

and necessary action. 

Executive pfficer 
NAC, Daspalla 

Memo No.2433 Date. 13.12.2021 

Copy to the Office Notice Board, D.A Development & MIS Computer Programmer, NAC, Daspalla for 

information and necessary action with a direction to upload the tender in govt. portaland complete the process. 

ExecutiveOfficer, 
NAC Daspalla 

Memo No.2434 Date. 13.12.2021 

of uploading and opening of tenders and provide all required information^do�uments to MIS Computer 

Programmer well in advance. 

Copy to Municipal Engineer/Asst. Engineer concerned. They are instructed to remain present at the time 

Executive Officer 

NAC,Daspalla 



ANNEXURE 

Si Name of the Work 
Estimated No. Tender Time for 

Cost Paper 
Cost 

completion (in 
Calendar month) 

5 
2 (Two) Calendar 

2 
3 Improvement of Balance Road and Drain from the house of 

Manoranjan Pattanayak towards Mohanty sahi Slum in ward 
No. 01 of NAC Daspalla 

1 2,000/- 
446428 

Month 
Construction of Paver Road from the house of Naran Mishra 2,000/ to Uttar Kabat Sahi in ward No. 01 of NAC Daspalla 
Construction of Paver Road including Guard Wall and 
Culvert from the house of Somanath Polai to Prusti Sagar Pond in ward No. 01 of NAC Daspalla
Construction of RCC covered drain from the house of 

2 (Two) Calendar 

Month 
2 (Two) Calendar 

267858 

4,000/ 
834822 Month 

Lokanath Sitha to the house of Ramachandra Sitha near 
2,000/- 2 (Two) Calendar 

446428 Month Uttara Kabata Sahi Square in Ward No. 01 of NAC Daspalla Construction of Paver road from the house of Maguni Pradhan to Santosh Mishra in ward No. 02 of NAC Daspalla 
4,000/- 2 (Two) Calendar 

Month 
2,000/- 2 (Two) Calendar 

Month 
2 (Two) Calendar 

Month 
2 (Two) Calendar 

Month 
2 (Two) Calendar 

604464 

Construction of CC Road with Covered Drain from Krushna 6 
Mandira to Bada sahi in ward No. 02 of NAC Daspalla 317858 

Construction of Paver road from the house of Sankar Sethi 2,000/-to Dhoba Sahi Road in ward No. 02 of NAC Daspalla 397322 

Construction of RCC covered drain from shiba mandira to 2,000/ 8 
Mali sahi in Ward No. 03 of NAC Daspalla 446428 
Construction of RCC covered drain from Mali sahi Kotha 2,000/ Ghara to Bhagabati Yubaka Sangha in Ward No. 03 of NACC 
Daspallaa 
Construction of Guard Wall from the back side of the New 

245536 Month 

10 2,000/- 2 (Two) Calendar 
Anganwadi Center to the culvert near Mali sahi Main Road 

in ward No. 03 of NAC Daspalla 
Construction of Paver road from the house of Alekha Muduli 

446428 Month 

2,000/ 11 
to Amalapada Slum in ward No. 04 of NAC Daspalla 
Construction of Paver road from NH 57 to the House of 

2 (Two) Calendar 

Month 
4,000/- 2 (Two) Calendar 

401786 

12 Rajib Panda at Lane 2 of Ananta Bihar in ward No. 05 of 

NAC Daspalla 
Construction of Paver road from existing CC Road behind 

13 

758928 Month 

2,000/ 2 (Two) Calendar 
New NAC Office Building to the House of Kalyani Prabha 

Karmi in ward No. 05 of NAC Daspalla 
Construction of Paver road from existing CC Road behind 

14 

446428 Month 

2,000/- 2 (Two) Calendar New NAC Office Building to the House of Bijayananda 
Bairiganjan in ward No. 05 of NAC Daspalla 
Construction of Paver road from existing CC Road near 

15 

446428 Month 

4,000/- 2 (Two) Calendar 
Daspalla Bhawan to the New Park in ward No. 06 of NAC 

Daspalla 
Construction of Paver road from the house of Srabani Sahu 
to the house of Susanta Kar in ward No. 06 OF NAC 

714286 Month 

2,000/ 2 (Two) Calendar 
16 446428 Month 

Daspalla 
Construction of Paver road frorm the house of Rajendra Dash 2 (Two) Calendar 

Month 
2 (Two) Calendar 

Month 

2,000/ 17 
to the house of Ranjit Patra in ward No. 06 of NAC Daspalla 
Construction of Paver road from the house of Baidyanath 

18 

410714 

2,000/ 
Pradhan to the house of Jhari Moharana in ward No V6 of 

NAC Daspalla 
267858 



construction of Paver road from the house of Baikuntha Mishra to the house of Pankaj Sahoo in ward No. 06 of NAC 2,000/ 2 (Two) Calendar 446428 Daspalla 
Construction of RCC covered drain from the house of 

Month 
Ramesh Chandra Sahoo to the house of Laxman Mahakuda 4,000/ 2 (Two) Calendar 

20 
in Ward No. 06 of NAC Daspalla Extention of Road with Paver block from NH-57 to Netaji 

517858 
Month 

Yubak Sangha at Barapurikia Road in ward No. 07 of NAC 2,000/ 
21 

2 (Two) Calendar 446428 Daspalla 
Extention of Road With Paver Block including Guard Wall from the house of Chandramani Sahoo to Gajamba Thakurani Pindi in ward No. 07 of NAC Daspalla 

Month 
22 4,000/- 2 (Two) Calendar 

625000 
Month Construction of RCC covered drain from the house of Ranjan 23 2,000/- 2 (Two) Calendar Kumar Sahoo to the house of Udyanath Pani at Barapurikia in Ward No 07 of NAC Daspalla 

Construction of CC Road from the house of Bhikari Sethi of 

446428 
Month 

2,000/ 2 (Two) Calendar Dhoba Sahi Lane to Kuanria River Bond at Barapurikia in 
ward No 07 of NAC Daspalla 
Construction of CC Road from the house of Ranjan Kumar Chinra to the house of Susanta Sahoo at Barapurikia in ward 
No 07 of NAC Daspalla 
Extention of Road With Paver Block including Guard Wal 26 

24 
267858 Month 

2 (Two) Calendar 

Month 
2,000/- 25 

223214 

4,000/ 2 (Two) Calendar 
625000 

from the house of Dhruba Nayak to Gajamba Thakurani 
Pindi in ward No 08 of NAC Daspalla 

Month 

2 (Two) Calendar 

Month 
600/ 2 (Two) Calendar 

Construction of Paver Road from PWD Road to Trinath 2,000/ 267858 emple at Jogi Bandha in ward No. 08 of NAC Daspalla 
Construction of Paver Road from PWD Road to the Plot of 
Banchhanidhi Sahoo at Andharkot in ward No. 08 of NAC 28 178572 Month 
Daspalia 
Construction of RCC covered drain from the house of Kanhu 2,000/- 2 (Two) Calendar 

Month 
Swain to the house of Abhimanyu Barad in Ward No. 08 of 
NAC Daspalla 
Construction of RCC covered drain from the house of 
Gangadhar Pradhan to the house of Bhagaban Pala in 
Ward No 08 of NAC Daspalla 
Construction of Paver Road from the house of Keshab 

29 446428 

2,000/- 2 (Two) Calendar 
30 446428 Month 

2,000/- 2 (Two) Calendar 
Month 245536 Behera to the house of Binod Behera at Narasinghapur in 

ward No 09 of NAC Daspalla 
Construction of RcC covered drain from the house of 

31 

2,000/- 2 (Two) Calendar 
Month 446428 32 Laxman Mishra towards Kuanria River Bond at Mahulia in 

Ward No 09 of NAC Daspalla 
improvement of CC Road from the house of Padia Behera to 
the house of Pabitra Sahoo at Narasinghapur in ward No. 09 
of NAC Daspalla 
improvement of CC Road from the house of Gouranga 
Biswal to the house of Debaraj Biswal at Narasinghapur in 
ward No 09 of NAC Daspalla 
Construction of Paver Road from the house of Prahallad 

4,000/ 2 (Two) Calendar 
591072 Month 33 

2,000/ 2 (Two) Calendar 
301786 Month 34 

2,000/- 2 (Two) Calendar 

Month Muduli to the house of Arjuna Behera at Bhoi Sahi in the 
back side of Gouda Sah1 at Haridabadi in ward No 10 of 

446428 35 

NAC Daspalla 
Construction of RCC covered drain from Haridabadi Pokhari 2 (Two) Calendar 

Month 
2,000/ 

to the back side of Club House at Haridabadi in Ward No 
36 446428 

10 of NAC Daspalla 
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improvement of CC Road with Covered Drain from Satsang 
Bihar Kotha Ghara to the house of Lokanath Parimanika at 4,000/- 2 (Two) Calendar 

767858 
Haridabadi in ward No. 10 of NAC Daspalla 
Construction of ROCC covered drain from Uco Bank to the 

Month 

2,000/ 2 (Two) Calendar nearest culvert and Provision of RCC Cover slab in the Open 
drain at Krushnachandrapur Patana 38 267858 Month in Ward 

No. 11 of NAC Daspalla 
Construction of CC Road from the divversion Road near the 2,000/- 2 (Two) Calendar 
house of Bipin Nahak towards Smasan at Krushna 

Chandrapur Patna in ward No. 11 of NAC Daspalla 
Construction of CC Road from existing CC Road near 
Banamalipur Road towards Smasan at Krushna Chandrapur 

Patna in ward No. 11 of NAC Daspalla 
Construction of CC Road from the house of Baikuntha 

39 446428 Month 

2 (Two) Calendar 

Month 
2,000/- 

40 446428 

2 (Two) Calendar 

Month 
2,000/- 

41 Muduli to the house of Bhima Sethi at Krushna Chandrapur 

Patna in ward No. 11 of NAC Daspalla 
Improvement of CC Road from UCO Bank Square to the 
house of Basanta Kumar Sahoo at Krushna Chandrapur 

Patna in ward No. 11 of NAC Daspalla 
Extention of Road with Paver block from NH-57 to the End 

312500 

2,000/ 2 (Two) Calendar 

42 267858 Month 

2 (Two) Calendar 

Month 
4,000/- 

625000 of Mini Stadium Compound Wall in ward No. 12 of NAC 

Daspalla 
Extention of Road ith Paver block from NH-57 to the house 

43 

2 (Two) Calendar 

Month 
4,000/- 

625000 of Debaraj Prusty at Jagapur Main Road in ward No. 12 of 

NAC Daspalla 
Construction of RCC covered drain from the House of 
Sridhar Sahoo to NH57 at Krushna chandrapur Patana 1st 

Lane in Nard No. 12 of NAC Daspalla 

44 

2,000/ 2 (Two) Calendar 

Month 45 297322 

4,000/ 2 (Two) Calendar Construction of CC Road from the house of Sarat Chandra 

Behera to Bichitrananda Swain at Jagapur Road by lane in 

ward No. 12 of NAC Daspalla 
Construction of WBM Road from NH57 to the Nurshery at 

46 625000 Month 

2 (Two) Calendar 

Month 
4,000/- 2 (Two) Calendar 

Month 
2 (Two) Calendar 

2,000/- 
47 312500 

Mahua Pada in ward No. 12 of NAC Daspalla 
Extention of Road with Paver block from NH-57 to Hata by 

the side of Mini Stadium in ward No. 13 of NAC Daspalla 48 625000 

Extention of Road with Paver block from the Culvert near 4,000/- 
RMJ Nodal High School toowards towards Budha- Budhiani 

Thakurani Temple at Patapur Patana main Road in ward No. 

13 of NAC Daspalla 
Construction of RCC covered drain from the Culvert near 

Month 
49 535714 

4,000/- 2 (Two) Calendar 
RMJ Nodal High School toowards towards Budha- Budhiani 
Thakurani Temple at Patapur Patana main Road in Ward 

No. 13 of NAC Daspalla. 
Construction of RCC covered drain from the Culvert near 

669642 Month 
50 

2,000/- 2 (Two) Calendar 
Month Uco Bank towards Brahmani Devi Temple at Patapur Patana 

main Road in Ward No. 13 of NAC Daspalla 
51 446428 

2,000/- 2 (Two) Calendar 

Month 
2 (Two) Calendar 

Construction of RCC covered drain at Jari Patna in Ward No. 
446428 52 

14 of NAC Daspalla 
Construction of Paver Road from the house of Gangadhar 
Barik to the Mission Shakti Gruha at Tentulipatana in ward 

No. 15 of NAC Daspalla 
Improvement of CC Road from Kothaghar to the House of 

2,000/- 
53 446428 Month 

2 (Two) Calendar 

Month 
2 (Two) Calendar 

2,000/- 205358 54 Gangadhar Barik in ward No. 15 of NAC Daspalla 
Renovation of Drain with Provision of RCC Cover slab from 2,000/- 223214 55 

the house of Birendra Prusty to the house of Suresh Sahoo 
11 



in Ward No. 15 of NAC Daspalla 
Construction of RCC covered drain from in front of the 
house of Santanu Sahoo to Kuanria River Bond in Ward No 

Month 
2,000/ 2 (Two) Calendar 

446428 56 
16 of NAC Daspalla 
Improvement of CC Road from SNME School to Bhoi Sahi 
in ward No. 16 of NAC Daspalla 

Month 

2 (Two) Calendar 

Month 
2,000/- 312500 

Executive Óficer 
NAC,Daspalla 
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etne Tinance Da 

an"in lieu of furnishing EMD at the time of submission of Bid in the below mentioned form. 

finance Department memorandum no. 8943, Dtd. 18.03.2021, the bidder must upload " 

Bid Security laration" in Ii. 

BIDSECURITYDECLARATIONFORM 
(As per Finance Department O.M. No.8943 Di.18.03.2021) 

e-Procurement Notice& Bid ldentification No -NAC-Daspalla/04/2021-22 
To 

The Executive Officer, 

NAC, Daspalla. 

Sir 

We,The undersigned.declarcthat: 

we understand that, according to your conditions, bids must be supported by a Bid Security Dcclaration. 

I/We accept that the Authority/Employer/Tender Inviting Authority shall cancel my/our empanclment and/or 

suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State for a minimum 

period of 1(one) ycar if I/we are in breach of our obligation(s)under the bid Conditions, because 1/we 

1 

2 

a) Have withdrawn/modified/amended, impairs or derogates from the tender. My/our bid during the 

period of bid validity specified in the form of Bid: or 

b) Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the bid 

validity in the Letter of Bid or any extended date provided by us, 

fail or refuse to furnish the Performance Security and, Additional Performance Sccurity, if 

required in accordance with the ITB/Terms of the Bid Document/RFP,or 

ii.) Fail to agree to the decisions of the contract negotiation meeting or 

iii.) Fail or refuse to execute the Contract. 

i.) 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/ we are not the successful 

Bidder, upon the carlier of (1) the receipt of your notification of the name of thc successful Bidder. or (ii) 

after the expiration of the date of bid validity of my/our Bid. 

3 

I/We also understand that this declaration has to be submitted along with the bid and claim in a subscquent 

date will not be considered by the tender inviting authority 
4 

Name of the Bidder 

Name of the person duly authorized to sign the Bid on behalf of the Bidder 

Title of the person signing the Bid 

Signature of the person named above 

13 



GOVERNMENT OF ODISHA, "e"-PROCUREMENT NOTICE OFFICE OF THE NOTIFIED AREA COUNCIL, DASPALLA 
Tender calI Notice 

E-mail: nacdaspalla@gmail.com 

Bid ldentification No. NAC-Daspalla/04/2021-22 

The Executive Officer, NAC, Daspalla, Dist - Nayagarh inviting percentage rate bid in online mode for tne 

works as detailed in the Annexure from eligible contractors for construction of civil works as detailed in the table 

below: 

1. Nature of Work As per D TCN 

2. No of Work 57 Nos. 

3. Tender Cost To be remitted online through a process 

as mentioned in DTCN. 

4. Class of Contractor D&C Class 

5. Available of Bid Document in From Dt.15.12.2021 11.00 AM to Dt. 

22.12.2021 Up to 5.00 pm in the 

website. 

Dt.23.12.2021 at 11.00 AM1 6. Date & time of opening of Bid 

7. The Bidders have to participate in ONLINE bidding only. Further details can be seen 

from the Website: https://tenderodisha.gov.in. Any Addendum/ Corrigendum / 

Cancellation of tender can also be seen in the said website. 

Executivà Oficer, 
NAC, Daspalla 

Memo No. 2435 Date.13.12.2021 

Copy submitted to the District Information & Public relation Officer, Nayagarh for favgur of information

and necessary action. 

Executivefficer, 
NAC, Daspalla 

Memo No. 2436 Date.13.12.2021 

Copy submitted to the DIO, NIC, Nayagarh for information and necessary action. Thgy are requested to 

host the notice in the District website. 

Executivé Nificer, 
NAC, Daspalla 

Memo No. 2437 Date.13.12.2021 
Copy submitted to the Deputy Director (Advertisement) 1 & PR department, Odisha, Bhubaneswar for 
information and necessary action. They are requested to host the notice inreDistxtt website 

Executive tficer, 
NAC, Daspalla 

14 
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